



Statement of Work



STATEMENT OF WORK (SOW)

C.1 - Hardware Deliveries

C.1.1 - Vehicle.

C.1.2 - Basic Issue Items (BII).

C.1.3 - Initial Service Package (ISP)

C.1.4 - Component of End Items (COEI)

C.2 - Data

C.3 - Reserved

C.4 - Contract Data Status and Schedule Report

C.5 - Meetings and Reviews

C.5.2 - Meetings

- Start of Work Meeting
- Pre-Test Meeting
- Program Status Review
- In-process review
- Provisioning Conference

C.5.3 - User Jury

C.5.4 - Minutes



STATEMENT OF WORK (SOW)

C.6 - Configuration Changes

C.7 - Vehicle Hand-off

C.8 - Logistics

C.8.1 - Logistics Management

C.8.2 - Integrated Logistics Support (ILS) Development

C.8.2.1 - Maintenance Planning

C.8.2.1.1 - Maintenance Analysis

C.8.2.1.2 - Support Equipment Tools and Test Equipment (STTE)

C.8.2.1.3 - National Maintenance Work Requirement (NMWR)

C.8.2.1.4 - The Army Maintenance Management System (TAMMS)

C.8.2.2 - Diagnostics

C.8.2.2.1 - Electronic Diagnostics and Prognostics Testability Analysis

C.8.2.2.2 - Analog Diagnostic/Prognostic Testability Analysis

C.8.2.3 - Provisioning



STATEMENT OF WORK (SOW)

C.8.2.4 - Equipment Publications

- Interactive Electronic Technical Manuals (IETMs) Field and Sustainment Maintenance Manuals & RPSTL
- Electronic Technical Manual (ETM) and Paper Operators Technical Manual and Warranty Technical Bulletin

C.8.2.5 - Packaging Development

C.8.2.6 - Training

C.8.2.6.1 - Tester Training

C.8.2.6.2 - Operational Tester Training

C.8.2.6.3 - Instructor and Key Personnel (I&KP)

C.8.2.6.4 - New Equipment Training (NET) Program

C.8.2.6.4.1 - NET Training Courses

- Operator and Operator Maintenance
- Field Maintenance



STATEMENT OF WORK (SOW)

C.8.2.6.5 - Training Course Control Document

C.8.2.6.6 - Training Course Completion Report

C.9 - Transportability Report

C.10 - Camouflage Pattern Data

C.11 - Safety Engineering and Health Hazards

C.11.2 - Safety Assessment Report

C.12 - Hazardous Materials Management

C.13 - Warranty Report

C.14 - Production Verification Test Vehicles (PVT)

C.15 - Contractor Support of Production Verification Test/Initial
Operational Test
(PVT/IOT)



STATEMENT OF WORK (SOW)

- C.16 - Vehicle Refurbishment
- C.17 - Contractor Technical Assistance
- C.18 - ATLAS II Electronic Training Aid (ETA)
- C.19 - Interim Contractor Logistics Support (ICLS)
- C.20 - Crew Protection Kit (CPK) and CPK Technical Drawing Package